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Background and Purpose 

 
The Division of Intercollegiate Athletics currently consists of over 2 million gross square feet of building 

space and 30 acres of grounds, which serve 23 Division I sports, administrative and support staff, and 

patrons attending both internal and external events. 

 

The ever changing demands of competitive sports and expectations of patrons have challenged the 

Division of Intercollegiate Athletics to become increasingly diligent in its effort to meet or exceed the 

facility needs of athletes and patrons. 

 

To aid in this effort, the Division undertook a master plan in 2007 which assessed the Division’s flagship 

facilities (Camp Randall Stadium and the Kohl Center) as well as the Goodman Diamond, Porter 

Boathouse, McClain Center and Nielsen Tennis Stadium. The completed study made facilities 

recommendations for the programs housed in these facilities as well for the golf, track and swimming 

programs. As a result of the 2007 Master Plan, the Division constructed the LaBahn Arena, the Student 

Athlete Performance Center, the Irwin A. and Robert D. Goodman Softball Training Center, and the 

Indoor Practice Facility at University Ridge. 

 

As it continues to looks to the future, the Athletic Department wishes to update its 2007 plan and 

undertake assessments of the current and future needs of the sports, patrons, staff and department related 

functions.  

 

Project Scope and Description 
 

The Division of Intercollegiate Athletics is seeking a consultant to update its 2007 Athletic Department 

Facilities Master Plan to define and confirm its strategic planning, design, budget and construction into 

the future. The master plan update should include: 

 

 An inventory and utilization analysis of approximately 776,580 ASF of existing space (see list 

appended at the end of the document) per FICM codes, with the exception of pool facilities for the 

collegiate swimming programs. An existing pool at the Southeast Recreational Facility (SERF) is 

jointly shared by Recreational Sports and Intercollegiate Athletics and is being replaced as part of 

the SERF Replacement project (DFD 14L2T).  

 A determination of how to best meet defined and emerging programmatic needs via either new or 

renovated space.  

 Complete Facilities Condition Assessments for buildings indicated. 

 Preliminary cost estimates for all proposed capital improvements and new facilities and an 

implementation sequence based on realistic funding opportunities. 

 Coordination with the 2015 Campus Master Plan update process. 

 

Scope of Services 
 

The consultant team is being asked to provide facilities master planning services for this project. In general 

the consultant team is expected to prepare a plan that will be used to guide the programmatic assessment and 

improvement of the UW-Madison Division of Intercollegiate Athletics for the next ten years. The consultant 

should be prepared to engage in an interactive information gathering and plan development process with 

stakeholders that include: 

 

 UW-Madison Office of the Athletic Director 

 UW –Madison Athletics’ coaching and administrative staff 

 UW-Madison Facilities Planning and Management 

 UW System Administration 

http://www.uwbadgers.com/athletic-dept/master-plan.html


 

  2 

 State of Wisconsin Division of Facilities Development 

 Selected other stakeholders and user groups 

 

UW-Madison Facilities Planning and Management and UW-Madison Division of Intercollegiate Athletics 

staff will work together to guide and interact with the consultant team during the master planning process. 

At a minimum it is anticipated that there will be a core team to provide direction, facilitate planning, and 

provide information and feedback. Recommendations developed by the facilities master plan update will 

provide direction for renovations or changes to existing space, as well as planning for new/future spaces. 

 

Potential audiences and uses for the plan include: 

 Institutional leadership 

o Guiding campus and the Division of Intercollegiate Athletics’ planning decisions 

o Improving the Division of Intercollegiate Athletics’ physical environment 

 Institutional community and students, faculty and staff 

o Ensuring stakeholders of a coherent, comprehensive physical identity and future vision 

o Sharing of future development guidance 

 Campus community and surrounding neighborhoods 

o Review by the Joint West and Joint Southeast Campus Area Committees to gather public input 

on the overall master plan draft recommendations and the final plan. 

o Design Review Board (two or three meetings) 

 Potential donors 

 

As noted above, it is expected that the consultant team provide support to staff in UW Athletics and FP&M 

including adding and presenting the draft master plan to local community groups including the Joint West 

Campus Area Committee and the Joint Southeast Campus Area Committee for input during the planning 

process. This will likely take the form of two presentations at each group (draft plan and final plan) for a 

total of 4 public meetings. 

 

Some of the existing UW Athletic facilities are either on the National Register of Historic Places or are 

eligible for listing (see listing of buildings below). As such, any recommendations for capital improvements 

will need to be coordinated with staff at the Wisconsin Historical Society. Those coordination efforts will be 

led by FP&M staff with the assistance of the master plan consultant team.  

 

Refer to Attachment C – Master Planning Consultant Services Checklist for a specific list of services to be 

provided. 

 

Project Deliverables 
 

Deliverables will include: 

 Draft table of contents and document format 

 Draft preliminary document (30% review draft) 

 Preliminary document (60% review draft) 

 Draft final document (100% review draft) 

 Final document to include all the planning and design criteria, facility database information, capital 

improvement plan, and all other documents required to provide a comprehensive plan. The final master 

plan document should include a comprehensive list of projects or improvements with a potential 

schedule and sequence for execution and planning level cost estimates for all capital improvement 

recommendations. It should also include all text, database and graphics. 

 An Executive Summary that summarizes findings, goals, principles, key recommendations, and 

Implementation, and can be used as a stand-alone document.  

 Twelve (12) printed and bound copies PDFs of the final document, either downloadable or on 

CD’s/DVD’s/flash drives.  
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Deliverable requirements: 

 The final document should have a professional published appearance and format. Graphics should be 

readable in either color or black and white printed formats. The document should be letter size, either 

portrait or landscape, but may contain tabloid size foldouts. 

 

Consultant Qualifications 
 

The consultant should have completed a master plan for an athletic program at a Division I university 

similar in size to that of the UW-Madison.  

 

Well-qualified teams will have either the prime consultant or a sub-consultant with specific design 

experience with Division I athletic space use planning and needs assessment. 

 

Letter-of-Interest Submittal Requirements  
 
The letter-of-interest should not exceed fifteen pages, and should include the following information: 

 A listing of all firms who will be sub-consultants to the prime consultant, and services that each sub-

consultant will be providing. At a minimum, identification of consultants for the areas of expertise 

noted in “Consultant Qualifications” above will be required. 

 A listing of key staffers for the consultant and sub-consultants, roles of each key staffer, and a listing 

of pertinent areas of experience and expertise for each key staffer. 

 A listing of similar master planning projects for Division I athletic facilities. 

 

Contacts 

  
UW-Madison Ann Hayes ahayes@fpm.wisc.edu  608-265-4673 

UW-System Maura Donnelly mdonnelly@uwsa.edu  608-263-5742 

 

Project Budget 

 
The total budget for this study is expected to be $300,000. 

 

Project Schedule 

 
Below is the general project schedule that will be finalized upon consultant selection and during the final 

scoping process of the planning project. 

 

Consultant selection November 2015 

Initiate project, gather and analyze data January  2016 

Receipt/Review of 60% Draft Report August 2016 

Complete project and deliverables September 2016 

 

 

  

mailto:ahayes@fpm.wisc.edu
mailto:mdonnelly@uwsa.edu
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ATTACHMENT A – Athletic Facility Inventory 
 

 
Facility # Building Name ASF 

0021 McClain Athletic Facility* 131,762 

0022 Camp Randall Stadium* 169,988 

0029 Field House* 79,352 

0038 Nielsen Tennis Stadium 31,495 

0043 McClimon Memorial Track Press Box 474 

0172 Porter Boathouse 37,501 

0175 Goodman Softball Main Building 2,876 

0176 Goodman Softball-Ticket Booth 66 

0225 Kohl Center, The 229,704 

0226 Nicholas-Johnson Pavilion And Plaza 22,309 

0227 LaBahn Arena 21,831 

0460 Kellner Hall 26,621 

0698 University Ridge-All Season Golf 10,325 

1075 Goodman Softball All Season Practice Facility 12,276 

  776,580 

 

* Facilities listed on the National Register of Historic Places or are eligible for listing; both of which will 

need coordinated reviews with the Wisconsin Historical Society for any proposed changes. 
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ATTACHMENT B – Campus Map 
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ATTACHMENT C – Master Planning Consultant Services Checklist 

Provide the following services indicated by  

Special Studies 

A. Space Needs Analysis and Recommendations based on scheduling/ utilization data, 
program delivery patterns, research and enrollment trends, and appropriate 
benchmarks 

  

   

B. Housing Market Study that includes the following:  

    

C. Food Service Study that includes the following:  

    

D. Traffic Study that includes the following:  

    

E. Parking Study that includes the following:  

    

F. Athletic and Recreational Fields Study that includes the following:  

    

G. Campus Utilities Analysis including:  

 a. Condition Assessment    

 b. Capacity Assessment    

    

H. Facility Condition Assessments for the buildings listed above:   

    

I. Other  

    

Standard Master Planning Services 

J. Development of draft and final work plans that include:  

 1. Committee meetings  

 2. Workshops  

 3. Review sessions  

    

K. Review of existing plans that include:   

 1.  2007 Athletic Master Plan  

 2.  2005 Campus Master Plan   

 3.  2015 Campus Master Plan Update (drafts)    
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L. Land use analysis and recommendations that include:  

 1. Academic use  

 2. Residential use  

 3. Athletic and recreational use  

 4. Conservancy, arboretum, and other open spaces  

 5. Agricultural Use  

   

M. Access, circulation, and parking analysis and recommendations that include:  

 1. Roads, vehicular traffic, delivery, ADA access, emergency access, and parking   

 2. Bicycle routes, traffic, and storage  

 3. Pedestrian routes and amenities  

 4. Modal assessment  

    

N. Utilities condition and capacity analysis and recommendations for the following:  

 1. Central steam   

 2. Central chilled water  

 3. Central electrical  

 4. Telecommunications and data  

 5. Campus water   

 6. Campus sanitary sewer  

 7.    

    

O. Stormwater management analysis and recommendations:  

   

P. Design guidelines for the following:  

 1. Architecture  

 2. Roads, sidewalks, and hardscaping  

 3. Landscaping  

 4. Site furnishings and edge treatments  

 5. Signage and gateways  

    

Q. Sustainability analysis, based on STARS or other framework, and recommendations 
that include the following: 

 

 1. Analysis of existing sustainability strategies and initiatives  

 2. Recommendations for potential sustainability strategies and initiatives  

    

R. Other (Specify)  

   

Reimbursable Expenses 

1. Topographic site survey   

2. Additional conceptual renderings for fund raising   

     


